STATE OF CALI FORNI A BI D SUMMARY

IN EL DORADO COUNTY NEAR COLOVA
FROM SOUTH FORK AMERI CAN RI VER
BRI DGE TO 0.1 KM WEST OF MARSHALL
ROAD

Bl D OPENI NG DATE 10/ 05/ 05
CONTRACT NUMBER 03-2C3604
LOCATI ON 03-ED-49-24.1/24.6

CONSTRUCT 2 WAY LEFT TURN LANE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 06/ 05
CONTRACT CODE 'F '
70 CONTRACT | TEMS

FEDERAL Al D ACST- P049- (136)E
PH P049- (136) E

PROPGOSALS | SSUED 8 FUND TOTAL HB1 1, 400, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 2 ENG NEERS EST 1,125, 937. 00 AMOUNT OVER 552, 968. 00 PERCENT OVER EST 49. 11
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,678, 905. 00 2 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911
00726454
3174 LUYUNG DRI VE STE 3 FAX 916 852-1611
RANCHO CORDOVA CA 95742
2 1, 745, 500. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA 95077

00000089

FAX 831 768-4021



03-2C3604 Bl D245

03- ED-49-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 05/ 05 10/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEMS 32 AND 33 ( PARTI AL)
2788 VENTURE DR
LI NCOLN CA
BOBBI E MACK GRI NDI NG | TEM 12 ( PARTI AL)

139 N CAIN ST
VI SALI A CA 93292

CAMBLI N STEEL | TEM 37
1655 EL CAM NO AVE
SACRAMENTO CA 95815

CENTERLI NE STRI PI NG | TEM5 61 THRU 67
9847 DI NO DR
ELK GROVE CA 95624

CENTRAL FENCE COVPANY I TEM5 8, 54 AND 56 THRU 60
148 OTTO Cl RCLE
SACRAMENTO CA 95822

COOK ENG NEERI NG | TEM 31
8464 SPECI ALTY ClI RCLE
SACRAMENTO CA 95828

GLOBAL ENVI RONMENTAL NETWORK I TEM5 3 AND 15
P O BOX 8068

FOUNTAI N VALLEY CA 92728

GOLDEN STATE TRAFFI C SERVI CE | TEM 5

P O BOX 661

PLYMOUTH CA 95669

JOHN JACKSON MASONRY | TEM 36
P O BOX 245480
SACRAMENTO CA 95824

CONTI NUED ON NEXT PAGE



03-2C3604 Bl D245
03- ED-49-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 05/ 05 10/ 06/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NI TTA CONSTRUCTI ON I TEM5 17 THRU 25
3778 DEL MAR AVE
LOOM S CA 95650

STATEW DE SAFETY AND SI GNS ITEM5S 9, 11, 38 THRU 40 AND 55
323 COMMVERCI AL ST
SAN JOCSE CA 95112

WESTERN O L | TEM5 28 AND 29
8556 VEYAND AVE
SACRAMENTO CA 95828



03-2C3604
03- ED- 49- 24
10/ 05/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 06/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

ELI JAH ELECTRI C
MODESTO CA

FARVWEST SAFETY
LODI CA

NI TTA CONSTRUCTI ON
LOOM S CA

P T S MASONRY
SACRAMENTO CA

TRI ANGLE EXCAVATI ON
DI XON CA

ASPHALT CONCRETE DI KE

STRI PI NG

VETAL BEAM GUARD RAI LI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

EROSI ON CONTROL ( PARTI AL)

MASONRY ( PARTI AL)

CLEARI NG ( PARTI AL)



03-2C3604 Bl D245

03- ED- 49- 24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 560 21. 00 11, 760. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 750. 00 2, 750. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 21, 000. 00 21, 000. 00
4 074029 TEMPORARY SI LT FENCE M 28 50. 00 1, 400. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,000. 00 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 67, 000. 00 67, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00 30, 000. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 40 54. 00 2, 160. 00
9 150742 REMOVE ROADSI DE S| GN EA 15 137. 00 2, 055. 00
10 150821 REMOVE HEADWAL L EA 1 16, 500. 00 16, 500. 00
11 152320 RESET ROADSI DE SI GN EA 3 242. 00 726. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 380 5. 65 30, 397. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00 40, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 3, 400 67. 00 227, 800. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
16 194001 DI TCH EXCAVATI ON VB 240 85. 00 20, 400. 00
17 (S) 202011 MULCH VB 37 199. 00 7,363. 00
18 (S) 034879 WEED CONTROL FABRI C MR 200 11.00 2, 200. 00
19 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 1.8 555. 00 999. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 800 . 90 720. 00
21 (S) 203021 FI BER ROLLS M 1,170 13. 15 15, 385. 50
22 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 4.2 382. 00 1, 604. 40
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 18 400. 00 7,200. 00
24 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 800 2.70 2, 160. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 130 5. 40 702. 00
26 260201 CLASS 2 AGGREGATE BASE VB 2,420 89. 00 215, 380. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,900 98. 00 480, 200. 00
28 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 9 495. 00 4, 455. 00
REI NFORCI NG FABRI C)
29 393001 PAVEMENT REI NFORCI NG FABRI C M2 5, 320 3.08 16, 385. 60
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 900 20. 00 38, 000. 00
AREA)
31 034880 TEXTURED ASPHALT CONCRETE M2 44 199. 00 8, 756. 00
32 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 690 9. 90 6, 831. 00
33 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 90 9. 90 891. 00
34 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 16 2, 750. 00 44, 000. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.2 2, 310. 00 9, 702. 00



03-2C3604 Bl D245

03- ED- 49- 24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 034881 RETAI NI NG WALL STEM ( TYPE 6B) MR 75 375. 00 28, 125. 00
37 (F) 520101 BAR REl NFORCI NG STEEL KG 1, 000 3. 96 3, 960. 00
38 566011 ROADSI DE SI GN - ONE POST EA 21 330. 00 6, 930. 00
39 566012 ROADSI DE SI GN - TWO POST EA 4 605. 00 2, 420. 00
40 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 121. 00 121. 00
METHOD)
41 620904 300 MM ALTERNATI VE Pl PE CULVERT M 15 111.98 1, 679. 70
42 620909 450 MM ALTERNATI VE Pl PE CULVERT M 10 163. 90 1, 639. 00
43 650067 300 MM REI NFORCED CONCRETE PI PE M 38 178. 20 6, 771. 60
44 650069 450 MM REI NFORCED CONCRETE Pl PE M 51 250. 80 12, 790. 80
45 692245 300 MM DOWKDRAI N SLI P JOI NT EA 2 1, 364. 00 2,728.00
46 692383 300 MM ANCHOR ASSEMBLY EA 2 550. 00 1, 100. 00
47 700857 900 MM BI TUM NOUS COATED CORRUGATED M 2.4 1, 386. 00 3, 326. 40
STEEL PIPE I NLET (2.01 MM THI CK)
48 705220 300 MM CONCRETE FLARED END SECTI ON EA 3 1, 023. 00 3, 069. 00
49 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 1, 237. 50 2, 475. 00
50 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 264. 00 264. 00
51 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 9 825. 00 7,425. 00
52 729010 ROCK SLOPE PROTECTI ON FABRI C MR 12 71. 50 858. 00
53 750001 M SCELLANEOUS | RON AND STEEL KG 281 5. 50 1, 545. 50
54 (S) 800390 CHAI N LI NK FENCE (TYPE CL-1.5, M 50 113.00 5, 650. 00
VI NYL- CLAD)
55 820141 OBJECT MARKER (TYPE K- 1) EA 8 49. 50 396. 00
56 820151 OBJECT MARKER (TYPE L-1) EA 2 82. 50 165. 00
57 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 31 88. 00 2,728.00
58 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 3, 552. 00 7,104. 00
59 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 052. 00 3, 052. 00
60 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2, 585. 00 7, 755. 00
61 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 150 49. 50 7,425.00
62 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 980 2.20 4, 356. 00
63 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 060 2.75 2,915. 00
64 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 3.30 396. 00
65 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 550 2.75 1,512. 50
(BROKEN 10.98 M- 3.66 M
66 (S) 034882 150 MM THERMOPLASTI C TRAFFI C STRI PE M 30 3.30 99. 00
(BROKEN 2.44 M- 1.22 M
67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 330 7.70 2,541. 00
68 (S) 860603 FLASHI NG BEACON AND LI GHTI NG LS LUMP SUM 87, 800. 00 87, 800. 00



Bl D245

03-2C3604
03- ED-49-24 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUMP SUM 26, 900. 00 26, 900. 00
70 999990 MOBI LI ZATI ON LS LUWVP SUM 85, 000. 00 85, 000. 00

TOTAL 1,678, 905. 00



03-2C3604 Bl D245

03- ED-49-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 05/ 05 10/ 06/ 05
| TEM SECOND
Bl D AMOUNT

1 20. 00 11200. 00

2 2,750. 00 2750. 00

3 15, 000. 00 15000. 00

4 45. 00 1260. 00

5 5, 000. 00 5000. 00

6 122, 408. 00 122408. 00

7 30, 000. 00 30000. 00

8 49. 00 1960. 00

9 155. 00 2325. 00
10 2,500. 00 2500. 00
11 250. 00 750. 00
12 2.00 10760. 00
13 40, 000. 00 40000. 00
14 75. 00 255000. 00
15 5, 000. 00 5000. 00
16 80. 00 19200. 00
17 181. 00 6697. 00
18 10. 00 2000. 00
19 500. 00 900. 00
20 .80 640. 00
21 12. 00 14040. 00
22 350. 00 1470. 00
23 364. 00 6552. 00
24 2.45 1960. 00
25 4.80 624. 00
26 100. 00 242000. 00
27 100. 00 490000. 00
28 1.00 9. 00
29 1.20 6384. 00
30 8. 00 15200. 00
31 125. 00 5500. 00
32 4.00 2760. 00
33 4.00 360. 00
34 1, 955. 00 31280. 00
35 4, 500. 00 18900. 00
36 300. 00 22500. 00
37 4.00 4000. 00
38 250. 00 5250. 00
39 280. 00 1120. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69

70
TOT

03-2C3604

03- ED- 49- 24
10/ 05/ 05
SECOND

BI D AMOUNT
200. 00 200. 00
245.00 3675. 00
320. 00 3200. 00
260. 00 9880. 00
330. 00 16830. 00
1, 200. 00 2400. 00
930. 00 1860. 00
1, 350. 00 3240. 00
1, 350. 00 4050. 00
1, 450. 00 2900. 00
1, 000. 00 1000. 00
350. 00 3150. 00
10. 00 120. 00
6. 00 1686. 00
86. 00 4300. 00
55. 00 440. 00
55. 00 110. 00
80. 00 2480. 00
3, 200. 00 6400. 00
2,775.00 2775. 00
2, 350. 00 7050. 00
45. 00 6750. 00
2.00 3960. 00
2.50 2650. 00
3.00 360. 00
2.50 1375. 00
3.00 90. 00
7.00 2310. 00
60, 000. 00 60000. 00
15, 000. 00 15000. 00
170, 000. 00 170000. 00
1, 745, 500. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 9
10/ 06/ 05



